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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : I-95 NEWARK TOLL PLAZA SHORT TERM IMPROVEMENTS

     CALL ORDER   : 001                     CONTRACT ID : 28-090-04.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 12/02/08                DISTRICT    : N1

     STATE/FEDERAL AID NO: ENH-N056(36)     CONTRACT TIME :  124  CALENDAR DAYS

     CONTRACT DESCRIPTION :                URBAN (5,000 POPULATION OR MORE)                PROJECT(S) : ENH-NO56(36)/28-090-04

     I-95 NEWARK TOLL PLAZA SHORT TERM IMPROVEMENTS

     PROJECT INCLUDES SIGNING STRIPING AND MINOR ROADWAY WORK

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 01/13/09 to vendor BYERS ELECTRICAL CONSTRUCTION

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $       730,281.63    101.3411% 100.0000%

   1    BYERS ELECTRICAL CONSTRUCTION, P O BOX 335, CLAYTON, NJ, 08312                   $       720,617.53    100.0000%  98.6767%

   2    J FLETCHER CREAMER & SON INC, P O BOX 617, HAMMONTON, NJ, 08037                  $       774,468.00    107.4728% 106.0506%

                       DAISY CONSTRUCTION COMPANY                                                          IRREGULAR

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |BYERS ELECTRICAL CONSTRUCTIO |J FLETCHER CREAMER & SON INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   ROADWAY CONSTRUCTION

                                          |                             |                             |

0010 202000                 361.000  CY   |      40.00000       14440.00|      25.30000        9133.30|      35.00000       12635.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0020 212000                  85.000  CY   |      40.00000        3400.00|      28.75000        2443.75|      42.00000        3570.00

  UNDERCUT EXCAVATION                     |                             |                             |

0030 302007                 106.000  CY   |      59.17181        6272.21|      49.50000        5247.00|      80.00000        8480.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0040 501006                 480.000  SY   |     100.00000       48000.00|      86.90000       41712.00|     168.00000       80640.00

  PORTLAND CEMENT CONCRETE PAVEMENT, 12"  |                             |                             |

0050 720501                  24.000  EACH |     305.48850        7331.72|     230.00000        5520.00|     200.00000        4800.00

  CRASH CUSHION (SAND BARRELS)            |                             |                             |

0060 720527                2691.000  EADY |       0.42637        1147.36|       0.26000         699.66|       0.50000        1345.50

  PLASTIC DRUMS                           |                             |                             |

0070 720552                  33.000  EACH |      18.50438         610.64|      21.00000         693.00|      25.00000         825.00

  REFLECTOR PANELS                        |                             |                             |

0080 720559                   4.000  EACH |      38.00000         152.00|     500.00000        2000.00|      75.00000         300.00

  POST MOUNTED DELINEATORS                |                             |                             |

0090 720567                1212.000  LF   |      30.66222       37162.61|      55.00000       66660.00|      46.00000       55752.00

  FURNISH AND MAINTAIN PORTABLE P.C.C.    |                             |                             |

  SAFETY BARRIER                          |                             |                             |

0100 720604                 240.000  LF   |      55.00000       13200.00|      78.00000       18720.00|      65.00000       15600.00

  FURNISH AND INSTALL CHANNELIZING SYSTEM |                             |                             |

0110 732002                  36.000  SY   |      27.01359         972.49|      10.00000         360.00|      20.00000         720.00

  TOPSOIL, 6" DEPTH                       |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : I-95 NEWARK TOLL PLAZA SHORT TERM IMPROVEMENTS

     CALL ORDER   : 001                     CONTRACT ID : 28-090-04.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 12/02/08                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |BYERS ELECTRICAL CONSTRUCTIO |J FLETCHER CREAMER & SON INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0120 734013                  36.000  SY   |       3.43659         123.72|       1.00000          36.00|       5.00000         180.00

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0130 735006                  36.000  SY   |       1.14445          41.20|       5.00000         180.00|       5.00000         180.00

  MULCHING, STRAW                         |                             |                             |

0140 743003                 228.000  EADY |      40.86532        9317.29|      18.00000        4104.00|      25.00000        5700.00

  ARROWPANELS, TYPE C                     |                             |                             |

0150 743501                 118.000  EADY |       2.04885         241.76|       1.00000         118.00|       1.00000         118.00

  WARNING LIGHTS , TYPE B                 |                             |                             |

0160 743514                 100.000  EADY |      75.42951        7542.95|      87.00000        8700.00|      75.00000        7500.00

  FURNISH AND MAINTAIN MESSAGE BOARD      |                             |                             |

0170 743525                 500.000  EADY |       3.95977        1979.89|       1.80000         900.00|       2.00000        1000.00

  TEMPORARY WARNING SIGNS                 |                             |                             |

0180 743537                  66.000  EADY |     152.77903       10083.42|     110.00000        7260.00|     500.00000       33000.00

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0190 744520                   6.000  EACH |     807.73242        4846.39|     838.00000        5028.00|     800.00000        4800.00

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0200 744525                   1.000  EACH |     500.00000         500.00|     300.00000         300.00|     350.00000         350.00

  REMOVAL OF EXISTING JUNCTION WELL       |                             |                             |

0210 745524                 840.000  LF   |       4.50000        3780.00|       5.00000        4200.00|       5.25000        4410.00

  SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT    |                             |                             |

0220 745529                 100.000  LF   |       7.83900         783.90|       7.00000         700.00|       9.00000         900.00

  SUPPLY OF 1 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0230 745538                  35.000  LF   |      15.00000         525.00|      10.00000         350.00|       9.00000         315.00

  SUPPLY OF 1 1/2" FLEXIBLE               |                             |                             |

  METALLIC-LIQUIDTIGHT CONDUIT            |                             |                             |

0240 745542                  55.000  LF   |      34.08815        1874.85|      28.00000        1540.00|      24.00000        1320.00

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0250 745544                 810.000  LF   |       8.23327        6668.95|       6.50000        5265.00|       9.00000        7290.00

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0260 745546                 110.000  LF   |      50.00000        5500.00|      15.00000        1650.00|      10.00000        1100.00

  INSTALLATION OF CONDUIT ON STRUCTURE    |                             |                             |

0270 746577                1000.000  LF   |       1.50000        1500.00|       0.60000         600.00|       0.95000         950.00

  INSULATED GROUND CABLE, 1/#8            |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : I-95 NEWARK TOLL PLAZA SHORT TERM IMPROVEMENTS

     CALL ORDER   : 001                     CONTRACT ID : 28-090-04.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 12/02/08                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |BYERS ELECTRICAL CONSTRUCTIO |J FLETCHER CREAMER & SON INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0280 746591                  95.000  EADY |      52.75851        5012.06|     100.00000        9500.00|      75.00000        7125.00

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |

0290 746723               10000.000  LF   |       1.50000       15000.00|       0.60000        6000.00|       0.95000        9500.00

  SUPPLY OF #8 THWN STRANDED COPPER       |                             |                             |

0300 746758                   3.000  EACH |    1500.00000        4500.00|     150.00000         450.00|     300.00000         900.00

  INSTALLATION OF ONE-WAY SIGNAL HEADMAST |                             |                             |

  ARM MOUNT                               |                             |                             |

0310 746779                   4.000  EACH |       1.50000           6.00|     130.00000         520.00|     130.00000         520.00

  SPLICING OF ELECTRICAL CABLE,           |                             |                             |

  UNDERGROUND                             |                             |                             |

0320 746782                 975.000  LF   |       2.00000        1950.00|       1.50000        1462.50|       2.00000        1950.00

  INSTALLATION OF FIRST CABLE IN EXISTING |                             |                             |

  EMPTY CONDUIT                           |                             |                             |

0330 746783                9750.000  LF   |       1.00000        9750.00|       0.25000        2437.50|       0.50000        4875.00

  INSTALLATION OF EACH ADDITIONAL CABLE   |                             |                             |

  IN EXISTING EMPTY CONDUIT               |                             |                             |

0340 746784                  25.000  LF   |       5.00000         125.00|       4.00000         100.00|       2.50000          62.50

  INSTALLATION OF FIRST CABLE IN CONDUIT  |                             |                             |

  W/ EXISTING WIRE OR CABLE               |                             |                             |

0350 746785                 250.000  LF   |       2.00000         500.00|       0.50000         125.00|       1.00000         250.00

  INSTALLATION OF EACH ADDITIONAL CABLE   |                             |                             |

  IN CONDUIT W/ EXISTING WIRE OR CABLE    |                             |                             |

0360 748015                1550.000  SF   |       7.50000       11625.00|       3.45000        5347.50|       3.50000        5425.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0370 748507                5200.000  LF   |       0.44605        2319.46|       0.55000        2860.00|       0.75000        3900.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 6"                         |                             |                             |

0380 748509               17000.000  LF   |       1.86738       31745.46|       0.86000       14620.00|       1.25000       21250.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 12"                        |                             |                             |

0390 748518                2660.000  LF   |       5.00000       13300.00|       3.45000        9177.00|       2.50000        6650.00

  BLACKOUT TAPE, 6"                       |                             |                             |

0400 748526                2500.000  LF   |       3.50000        8750.00|       2.53000        6325.00|       2.25000        5625.00

  TEMPORARY MARKINGS, TAPE, 6"            |                             |                             |

0410 748529                 150.000  SF   |      25.00000        3750.00|      13.51000        2026.50|      22.00000        3300.00

  RETROREFLECTIVE PREFORMED               |                             |                             |

  PATTERNEDMARKINGS, SYMBOL/LEGEND        |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : I-95 NEWARK TOLL PLAZA SHORT TERM IMPROVEMENTS

     CALL ORDER   : 001                     CONTRACT ID : 28-090-04.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 12/02/08                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |BYERS ELECTRICAL CONSTRUCTIO |J FLETCHER CREAMER & SON INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0420 748530                4100.000  SF   |       1.20091        4923.73|       1.75000        7175.00|       2.00000        8200.00

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

0430 748536                1000.000  LF   |       1.25000        1250.00|       1.15000        1150.00|       0.75000         750.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, BLACK 6"                   |                             |                             |

0440 748540                3600.000  LF   |       2.00000        7200.00|       1.75000        6300.00|       2.25000        8100.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, BLACK, 16"                 |                             |                             |

0450 748547                3000.000  LF   |       7.50000       22500.00|       4.45000       13350.00|       7.00000       21000.00

  RETROREFLECTIVE PREFORMED PATTERNED     |                             |                             |

  CONTRAST MARKINGS, 9"                   |                             |                             |

0460 749505                   1.000  EACH |     150.00000         150.00|    1000.00000        1000.00|    7000.00000        7000.00

  REPOSITION OVERHEAD SIGN                |                             |                             |

0470 749516                   4.000  EACH |    1500.00000        6000.00|     900.00000        3600.00|    1750.00000        7000.00

  REINFORCED CONCRETE SIGN FOUNDATION, W- |                             |                             |

0480 749517                  16.000  EACH |    1750.00000       28000.00|    1000.00000       16000.00|    1750.00000       28000.00

  REINFORCED CONCRETE SIGN FOUNDATION, W- |                             |                             |

0490 749521                  70.000  LF   |      50.00000        3500.00|      75.00000        5250.00|      32.00000        2240.00

  SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS,  |                             |                             |

  W-6                                     |                             |                             |

0500 749522                 335.000  LF   |      55.00000       18425.00|      85.00000       28475.00|      40.00000       13400.00

  SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS,  |                             |                             |

  W-8                                     |                             |                             |

0510 749535                  18.000  EACH |     400.00000        7200.00|     250.00000        4500.00|      50.00000         900.00

  SUPPLY  & INSTALLATION OF BOLT KIT FOR  |                             |                             |

  BREAKAWAY COUPLING                      |                             |                             |

0520 749536                  18.000  EACH |     300.00000        5400.00|      70.00000        1260.00|      50.00000         900.00

  SUPPLY & INSTALLATION OF HINGE PLATE    |                             |                             |

  FOR BREAKAWAY COUPLING                  |                             |                             |

0530 749537                  18.000  EACH |     800.00000       14400.00|     725.00000       13050.00|     850.00000       15300.00

  SUPPLY & INSTALLATION OF BREAKAWAY      |                             |                             |

  COUPLING SYSTEM                         |                             |                             |

0540 749540                  42.000  EACH |     175.00000        7350.00|     275.00000       11550.00|      85.00000        3570.00

  REMOVAL OF OVERHEAD I-BEAM              |                             |                             |

0550 749541                  39.000  EACH |     200.00000        7800.00|     325.00000       12675.00|     200.00000        7800.00

  INSTALLATION OF OVERHEAD I-BEAM         |                             |                             |

0560 749542                  13.000  EACH |     175.00000        2275.00|     275.00000        3575.00|     275.00000        3575.00

  RELOCATION OF OVERHEAD I-BEAM           |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : I-95 NEWARK TOLL PLAZA SHORT TERM IMPROVEMENTS

     CALL ORDER   : 001                     CONTRACT ID : 28-090-04.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 12/02/08                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |BYERS ELECTRICAL CONSTRUCTIO |J FLETCHER CREAMER & SON INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0570 749545                  19.000  EACH |      50.00000         950.00|      30.00000         570.00|      75.00000        1425.00

  REMOVAL OF STANDARD GROUND MOUNTED      |                             |                             |

  METAL SIGN POST                         |                             |                             |

0580 749546                   4.000  EACH |      50.00000         200.00|      30.00000         120.00|      75.00000         300.00

  REMOVAL OF GROUND MOUNTED WOOD POST     |                             |                             |

0590 749548                 350.000  LF   |      60.00000       21000.00|      72.00000       25200.00|      35.00000       12250.00

  SUPPLY OF OVERHEAD I-BEAM, W-6 TYPE     |                             |                             |

0600 749550                  20.000  EACH |     250.00000        5000.00|     300.00000        6000.00|     450.00000        9000.00

  INSTALLATION OF BREAKAWAY I-BEAM SIGN   |                             |                             |

  POSTS                                   |                             |                             |

0610 749551                  14.000  EACH |     150.00000        2100.00|     275.00000        3850.00|     950.00000       13300.00

  REMOVAL OF BREAKAWAY I-BEAM SIGN POSTS  |                             |                             |

0620 749552                2407.000  SF   |      15.00000       36105.00|       5.10000       12275.70|      15.00000       36105.00

  INSTALLATION OF SIGN ON/OVER HIGHWAY    |                             |                             |

  STRUCTURE                               |                             |                             |

0630 749553                3100.000  SF   |      13.00000       40300.00|       3.25000       10075.00|       9.00000       27900.00

  REMOVAL OF SIGN ON/OVER HIGHWAY         |                             |                             |

  STRUCTURE                               |                             |                             |

0640 749556                1376.000  SF   |      10.00000       13760.00|       3.25000        4472.00|      10.00000       13760.00

  INSTALLATION OF SIGN ON GROUND MOUNT    |                             |                             |

  POSTS                                   |                             |                             |

0650 749557                1500.000  SF   |       8.00000       12000.00|       3.25000        4875.00|       4.00000        6000.00

  REMOVAL OF SIGN ON GROUND MOUNT POSTS   |                             |                             |

0660 749567                   1.000  EACH |     150.00000         150.00|     500.00000         500.00|     150.00000         150.00

  GALVANIZED STEEL SIGN POST ONLY, 9' X 2 |                             |                             |

0670 759501                   5.000  EAMO |    3108.63007       15543.15|   10000.00000       50000.00|    9500.00000       47500.00

  FIELD OFFICE, SPECIAL                   |                             |                             |

0680 762001                  48.000  LF   |       6.34646         304.63|       8.00000         384.00|      10.00000         480.00

  SAW CUTTING, HOT MIX                    |                             |                             |

0690 763000                          LUMP |   25000.00000       25000.00|   34315.12000       34315.12|    7500.00000        7500.00

  INITIAL EXPENSE                         |                             |                             |

0700 763500                          LUMP |   50000.00000       50000.00|  120000.00000      120000.00|   92400.00000       92400.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0710 763501                          LUMP |   25000.00000       25000.00|   10000.00000       10000.00|    8000.00000        8000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

0720 763505                 564.000  HOUR |      75.00000       42300.00|      75.00000       42300.00|      75.00000       42300.00

  TRAFFIC OFFICERS                        |                             |                             |

0730 763508                          LUMP |    5000.00000        5000.00|    9200.00000        9200.00|    2000.00000        2000.00

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : I-95 NEWARK TOLL PLAZA SHORT TERM IMPROVEMENTS

     CALL ORDER   : 001                     CONTRACT ID : 28-090-04.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 12/02/08                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |BYERS ELECTRICAL CONSTRUCTIO |J FLETCHER CREAMER & SON INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0740 763509                   5.000  EAMO |     572.75701        2863.79|     500.00000        2500.00|     250.00000        1250.00

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

     SECTION TOTALS                       |           $       730,281.63|           $       720,617.53|           $       774,468.00

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       730,281.63|           $       720,617.53|           $       774,468.00

====================================================================================================================================

     DBE GOALS                             |                 8         %|                  8         %|                  8         %

====================================================================================================================================


